



1995 Midfield Rd.
Wichita, KS 67209

TEL 316.264.8008

www.GarverUSA.com

ADDENDUM NO. 03

Date: 09/15/2023
Project Name: GCM Hangar Construction and Drainage Improvements
Owner: Claremore Regional Airport
Garver Project No. 23A17140

This addendum shall be a part of the Plans, Contract Documents and Specifications to the same extent as though it were originally included therein, and it shall supersede anything contained in the Plans, Contract Documents, and Specifications with which it might conflict. This addendum, including all attachments, shall become part of the Contract and all provisions of the Contract shall apply thereto. The time provided for completion of the Contract has not been changed as noted in this addendum. Acknowledgement of receipt of this addendum must be noted in the appropriate section of the Bid Form and included with the Contract Documents.

1. The bid opening time/date has changed to Thursday, September 28, 2023 at 3:00 PM.
2. PVDF/Kynar finish is acceptable in addition to PAC-CLAD for metal panels.

By: Caleb R Coltrane

Caleb Coltrane, P.E.
Senior Project Manager

END OF ADDENDUM NO. 03