



Bid / RFP / RFQ Number: SB-2022-15

Project Number: E2022-044

Project Name: Electric Substation Upgrades

Addendum No.: 6

Date of Addendum: February 23<sup>rd</sup>, 2023

To All Plan Holders:

**1. CHANGE OF BID OPENING DATE:**

***DUE TO ADDITIONAL SCOPE OF WORK QUESTIONS AND SUBCONTRACTOR/SUPPLIER QUOTE LEAD TIMES, THE BID OPENING WILL BE POSTPONED UNTIL APRIL 5<sup>th</sup>, 2023 at 3:30 P.M. LOCATION OF THE BID OPENING WILL REMAIN THE SAME.***

*All other terms, conditions and specifications remain unchanged. Any additions made to the Bidding and Contract Documents including the Plans and Specifications per this Addendum shall be considered a part of the original Bidding and Contract Documents. The professional seals and signatures applied to the original Bidding and Contract Documents are thereby considered to cover any additions to said documents per this Addendum.*

Garrett L. Ball, P.E.  
Claremore City Engineer

\_\_\_\_\_ Date

*Bidders shall acknowledge receipt of this Addendum in the space provided in the Bid Proposal Form.*