



Bid / RFP / RFQ Number: SB-2022-15
Project Number: E2022-044
Project Name: Electric Substation Upgrades
Addendum No.: 4
Date of Addendum: November 30th, 2022

To All Plan Holders:

1. CHANGE OF BID OPENING DATE:

DUE TO ADDITIONAL QUESTIONS ABOUT ONE PORTION OF THE SCOPE OF WORK, THE BID OPENING WILL BE POSTPONED UNTIL JANUARY 17th, 2023 at 3:30 P.M. LOCATION OF THE BID OPENING WILL REMAIN THE SAME.

All other terms, conditions and specifications remain unchanged. Any additions made to the Bidding and Contract Documents including the Plans and Specifications per this Addendum shall be considered a part of the original Bidding and Contract Documents. The professional seals and signatures applied to the original Bidding and Contract Documents are thereby considered to cover any additions to said documents per this Addendum.

Garrett L. Ball, P.E.
Claremore City Engineer

11-30-22

Date

Bidders shall acknowledge receipt of this Addendum in the space provided in the Bid Proposal Form.