



1995 Midfield Rd.
Wichita, KS 67209

TEL 316.264.8008

www.GarverUSA.com

ADDENDUM NO. 01

Date: 09/01/2023
Project Name: GCM Hangar Construction and Drainage Improvements
Owner: Claremore Regional Airport
Garver Project No. 23A17140

This addendum shall be a part of the Plans, Contract Documents and Specifications to the same extent as though it were originally included therein, and it shall supersede anything contained in the Plans, Contract Documents, and Specifications with which it might conflict. This addendum, including all attachments, shall become part of the Contract and all provisions of the Contract shall apply thereto, with exception of the items listed under "Other Project Information" at the end of this Addendum No. 01, which are supplements provided for the Contractor's convenience. The time provided for completion of the Contract has not been changed as noted in this addendum. Acknowledgement of receipt of this addendum must be noted in the appropriate section of the Bid Form and included with the Contract Documents.

1. Revised Pre-Bid Meeting Date
 - a. The Pre-Bid Meeting is changed to 11:00am on Friday, September 8th, 2023. The meeting will be held in-person at the Claremore Airport Terminal Building. Virtual attendance is also allowed via the link below.

Microsoft Teams meeting

Join on your computer, mobile app or room device

[Click here to join the meeting](#)

Meeting ID: 261 345 188 328

Passcode: fRuVTY

[Download Teams](#) | [Join on the web](#)

Or call in (audio only)

[+1 501-214-8852,,270631399#](tel:+15012148852,270631399#) United States, Little Rock

[\(833\) 450-2980](tel:(833)450-2980), [270631399#](tel:270631399) United States (Toll-free)

Phone Conference ID: 270 631 399#

[Find a local number](#) | [Reset PIN](#)

[Learn More](#) | [Meeting options](#)

By: *Caleb R Coltrane*

Caleb Coltrane, P.E.
Project Manager

Attachments:

1. None.

END OF ADDENDUM NO. 01